DOT_RGGBO5

PS&E JOB NO: 00C512 REVI SI ON NO :
CONTRACT NO: 005894 REG ON NO
VERSI ON NO : 2 WORK ORDER# :
HWY : SR 101
TITLE : SR 101
MP 321 AND 322 VIC. SLIDE
00C512
PRQIECT © NH-0101(171)

COUNTY(S) : MASON

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

1

: 3

XL0944

------- LOW BI DDER

BRUCH & BRUCH CONSTRUCTI ON,

1706 W HW 101

PORT ANGELES WA 983639460

CONTRACTOR NUMBER :

PORT ANGELES
CONTRACTOR NUMBER :

DELHUR | NDUSTRI ES,
4333 TUMMTER ACCESS RD

2ND BI DDER

WA 983620210

DATE: 05/ 31/ 2000
TI ME: 15: 24

BI DS OPENED ON : Jun 7 2000
AWARDED ON : Jun 9 2000

------- 3RD BI DDER

SCARSELLA BROS. | NC.
19460 84TH AVE S
KENT WA 98032- 1240

SEATTLE WA 981680388

CONTRACTOR NUMBER :

ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S
340, 000. 00 205, 500. 00 252, 750. 00 372, 500. 00
2 CLEARI NG AND GRUBBI NG
1. 0000 ha 8, 000. 0000 10, 000. 0000 20, 000. 0000 5, 000. 0000
8, 000. 00 10, 000. 00 20, 000. 00 5, 000. 00
3  REMOVE AND RESET CONC. BARRI ER
900. 0000 w 20. 0000 13. 7500 10. 0000 12. 0000
18, 000. 00 12, 375. 00 9, 000. 00 10, 800. 00
4  REMOVI NG ECOLOGY BLOCKS
60. 0000 EACH 10. 0000 44,0000 75. 0000 50. 0000
600. 00 2, 640. 00 4,500. 00 3, 000. 00
5 REMOVI NG GUARDRAI L
230. 0000 w 15. 0000 7. 2500 10. 0000 8. 0000
3, 450. 00 1, 667. 50 2,300. 00 1, 840. 00
6 REMOVI NG GUARDRAI L ANCHOR
3. 0000 EACH 250. 0000 150. 0000 260. 0000 150. 0000
750. 00 450. 00 780. 00 450. 00
GRADI NG
7 ROADWAY EXCAVATI ON | NCL. HAUL
15243. 0000 s 7.0000 10. 3000 12. 7000 9. 0000
106, 701. 00 157, 002. 90 193, 586. 10 137, 187. 00
8 GRAVEL BORROW | NCL. HAUL
29123. 0000 s 10. 0000 8. 8600 12. 6500 9. 2500
291, 230. 00 258, 029. 78 368, 405. 95 269, 387. 75
DRAI NAGE
9 GRATE | NLET TYPE 1
4. 0000 EACH 1, 500. 0000 1, 885. 0000 2, 000. 0000 2, 000. 0000
6, 000. 00 7, 540. 00 8, 000. 00 8, 000. 00
10 QUARRY SPALLS
10050. 0000 t 30. 0000 14. 4000 14. 7000 20. 0000
301, 500. 00 144, 720. 00 147, 735. 00 201, 000. 00



DOT_RGGBO5

* ok *

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/ 31/ 2000

Bl D TABULATI ON REPORT * * * TIME: 15: 24
PS&E JOB NO: 00C512 REVI SION NO : 1 BI DS OPENED ON : Jun 7 2000
CONTRACT NO: 005894 REGION NO : 3 AWARDED ON : Jun 9 2000
VERSI ON NO : 2 WORK ORDER# : XL0944
HAWY CSR 101 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 101 BRUCH & BRUCH CONSTRUCTI ON, | DELHUR | NDUSTRI ES, SCARSELLA BROS. | NC.
MP 321 AND 322 VIC. SLIDE 1706 W HW 101 4333 TUMWATER ACCESS RD 19460 84TH AVE S
000512 98363 KENT WA 98032- 1240
PROJECT NH- 0101(171) PORT ANGELES WA 983639460 PORT ANGELES WA 983620210 SEATTLE WA 981680388
COUNTY(S) : MASON CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 UNDERDRAI N PI PE 450 MM DI AM
766. 0000 8 75. 0000 56. 3500 52. 0000 105. 0000
57, 450. 00 43,164. 10 39, 832. 00 80, 430. 00
12 SCHEDULE A CULV. PIPE 300 MM DI AM
368. 0000 8 50. 0000 36. 2500 59. 0000 65. 0000
18, 400. 00 13, 340. 00 21,712.00 23,920. 00
13 SCHEDULE A CULV. PIPE 450 MM DI AM
44,0000 8 75. 0000 57.2000 74.0000 90. 0000
3, 300. 00 2,516. 80 3, 256. 00 3, 960. 00
14 SCHEDULE C CULV. PIPE 300 MM DI AM
150. 0000 8 50. 0000 27.5000 33. 0000 85. 0000
7,500. 00 4,125. 00 4,950. 00 12, 750. 00
15 SCHEDULE C CULV. PIPE 450 MM DI AM
50. 0000 8 75. 0000 49. 0000 38. 0000 115. 0000
3, 750. 00 2, 450. 00 1, 900. 00 5, 750. 00
16  HORI ZONTAL DRAIN PI PE 40 MM DI AM
7000. 0000 8 25. 0000 32. 9500 32. 6000 31.1000
175, 000. 00 230, 650. 00 228, 200. 00 217, 700. 00
17  PVC PIPE 40 MM DI AM
1500. 0000 8 15. 0000 5.9000 10. 0000 10. 0000
22,500. 00 8, 850. 00 15, 000. 00 15, 000. 00
18  TEMPORARY AND PERMANENT COLLECTOR SYSTEM
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
STRUCTURE
19  SHAFT 610 MM DI AM
111. 0000 8 175. 0000 115. 5000 129. 0000 75. 0000
19, 425. 00 12, 820. 50 14, 319. 00 8, 325. 00
20  SHAFT 915 MM DI AM
604. 0000 8 325. 0000 129. 8000 155. 0000 100. 0000
196, 300. 00 78, 399. 20 93, 620. 00 60, 400. 00
21  TEMPORARY CASI NG
640. 0000 8 100. 0000 10. 0000 11. 0000 10. 0000
64, 000. 00 6, 400. 00 7, 040. 00 6, 400. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 00C512
CONTRACT NO: 005894
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 3
WORK ORDER# : XL0944

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

------- LOW BI DDER - ------

2ND BI DDER

DATE: 05/ 31/ 2000
TI ME: 15: 24

BI DS OPENED ON : Jun 7 2000

AWARDED ON : Jun 9 2000

------- 3RD BIDDER -------

HWY : SR 101
TITLE : SR 101 BRUCH & BRUCH CONSTRUCTI ON, | DELHUR | NDUSTRI ES, SCARSELLA BROS. | NC.
MP 321 AND 322 VIC. SLIDE 1706 W HW 101 4333 TUMWATER ACCESS RD 19460 84TH AVE S
000512 KENT WA 98032- 1240
PROJECT . NH0101(171) PORT ANGELES WA 983639460 PORT ANGELES WA 983620210 SEATTLE WA 981680388
COUNTY(S) : MASON CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
22 SOLDIER PILE - TIEBACK WALL
640. 0000 8 150. 0000 387. 6500 367. 0000 350. 0000
96, 000. 00 248, 096. 00 234, 880. 00 224, 000. 00
23 SOLDIER PILE - BARRI ER WALL
222. 0000 8 50. 0000 420. 0000 440. 0000 420. 0000
11, 100. 00 93, 240. 00 97, 680. 00 93, 240. 00
24  TIMBER LAGG NG
623. 0000 e 50. 0000 65. 0000 108. 0000 65. 0000
31, 150. 00 40, 495. 00 67, 284. 00 40, 495. 00
25  FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST.
55, 000. 00 55, 000. 00 55, 000. 00 55, 000. 00
26  PERMANENT GROUND ANCHOR
74.0000 EACH 2, 500. 0000 2, 000. 0000 2, 235. 0000 2, 000. 0000
185, 000. 00 148, 000. 00 165, 390. 00 148, 000. 00
27  PERFORMANCE TEST
4.0000 EACH 500. 0000 150. 0000 150. 0000 150. 0000
2, 000. 00 600. 00 600. 00 600. 00
28  VERI FI CATI ON TEST
L.S.
5, 000. 00 1, 500. 00 1, 575. 00 1, 500. 00
29 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-1.00 -1.00 -1.00 -1.00
SURFACI NG
30 CRUSHED SURFACI NG BASE COURSE
4280. 0000 t 25. 0000 15. 2000 14. 1000 17. 5000
107, 000. 00 65, 056. 00 60, 348. 00 74, 900. 00
LI QUI D ASPHALT
31 ASPHALT FOR TACK COAI
8.5000 t 300. 0000 400. 0000 420. 0000 400. 0000
2, 550. 00 3, 400. 00 3,570. 00 3, 400. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* ok *

PS&E JOB NO: 00C512 REVI SION NO : 1
CONTRACT NO: 005894 REGION NO : 3
VERSI ON NO : 2 WORK ORDER# : XL0944
HWY : SR 101
TI TLE : SR 101

MP 321 AND 322 VIC. SLIDE

00C512
PRQIECT © NH-0101(171)
COUNTY(S) : MASON

ENGR S. EST.

| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT

------- LOW BI DDER

BRUCH & BRUCH CONSTRUCTI ON,

1706 W HW 101

PORT ANGELES WA 983639460
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

PORT ANGELES
CONTRACTOR NUMBER

DELHUR | NDUSTRI ES
4333 TUMMTER ACCESS RD

PRI CE PER UNI T/
TOTAL AMOUNT

Bl DS OPENED ON

2ND BI DDER

WA 983620210

DATE: 05/ 31/ 2000
TI ME: 15: 24

Jun
AWARDED ON : Jun

------- 3RD BI DDER

SCARSELLA BROS.
19460 84TH AVE S

KENT WA 98032- 1240
SEATTLE WA 981680388
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

LI QUI D ASPHALT
32 ANTI - STRI PPI NG ADDI TI VE

EST.
8,610. 00
ASPHALT CONCRETE PAVEMENI
33 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
7350. 0000 t 50. 0000
367, 500. 00
34 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
11, 025. 00
35 COWPACTI ON PRI CE ADJUSTMENT
CALC
5,011. 00
EROSI ON CONTROL AND PLANTI NG
36 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
2.5000 ha 2,500. 0000
6, 250. 00
37 LIMNG
2.5000 ha 750. 0000
1,875.00
38 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
180, 000. 00
TRAFFI C
39 EXTRUDED CURB
560. 0000 n 10. 0000
5, 600. 00
40 BEAM GUARDRAIL TYPE 1
851. 0000 n 45. 0000
38, 295. 00

41 BEAM GUARDRAI L FLARED TERM NAL
3. 0000 EACH 2, 000. 0000
6, 000. 00

8, 610. 00

50. 0000
367, 500. 00

11, 025. 00

5,011. 00

1, 925. 0000

4,812.50

450. 0000

1,125.00

180, 000. 00

12. 2500

6, 860. 00

39. 5000
33,614.50

1, 850. 0000
5, 550. 00

8, 610. 00

52. 5000
385, 875. 00

11, 025. 00

5,011. 00

2, 050. 0000

5,125.00

720. 0000

1, 800. 00

180, 000. 00

15. 7500

8, 820. 00

44.0000
37,444. 00

2, 000. 0000
6, 000. 00

8,610. 00

51. 5000
378, 525. 00

11, 025. 00

5,011. 00

1, 800. 0000

4,500. 00

500. 0000

1, 250. 00

180, 000. 00

12. 0000

6, 720. 00

40. 0000
34, 040. 00

1, 900. 0000
5, 700. 00



DOT_RGGBO5

* ok *

PS&E JOB NO: 00C512
CONTRACT NO: 005894
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 3
WORK ORDER# : XL0944

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *

------- LOW BI DDER - ------

2ND BI DDER

DATE: 05/ 31/ 2000
TI ME: 15: 24

BI DS OPENED ON : Jun 7 2000

AWARDED ON : Jun 9 2000

------- 3RD BIDDER -------

HWY : SR 101
TITLE : SR 101 BRUCH & BRUCH CONSTRUCTI ON, | DELHUR | NDUSTRI ES, SCARSELLA BROS. | NC.
MP 321 AND 322 VIC. SLIDE 1706 W HW 101 4333 TUMWATER ACCESS RD 19460 84TH AVE S
000512 KENT WA 98032- 1240
PROJECT . NH0101(171) PORT ANGELES WA 983639460 PORT ANGELES WA 983620210 SEATTLE WA 981680388
COUNTY(S) : MASON CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
42 FLEXI BLE GUI DE POST
50. 0000 EACH 20. 0000 19. 0000 22.0000 20. 0000
1, 000. 00 950. 00 1, 100. 00 1, 000. 00
43 PAINT STRI PE
4500. 0000 8 0. 4000 0. 5000 0. 4100 0. 4500
1, 800. 00 2, 250. 00 1, 845. 00 2,025.00
44 PLASTI C DRAI NAGE MARKI NG
16. 0000 EACH 25. 0000 16. 0000 15. 7500 16. 0000
400. 00 256. 00 252. 00 256. 00
45 RAI SED PAVEMENT MARKER TYPE 2
1. 3000 HUND 500. 0000 400. 0000 630. 0000 400. 0000
650. 00 520. 00 819. 00 520. 00
46 TEMPORARY PAVEMENT MARKI NG
5500. 0000 8 0. 4000 0. 1000 0. 1000 0. 1000
2,200. 00 550. 00 550. 00 550. 00
47 TRAFFI C SAFETY DRUM
160. 0000 EACH 50. 0000 45. 0000 42.0000 40. 0000
8, 000. 00 7,200. 00 6, 720. 00 6, 400. 00
48 PORTABLE CHANGEABLE MESSAGE S| GN
4.0000 EACH 10, 000. 0000 2,100. 0000 4,700. 0000 3, 000. 0000
40, 000. 00 8, 400. 00 18, 800. 00 12, 000. 00
49 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
6240. 0000 HR 6. 0000 6. 0000 2.1000 5. 0000
37, 440. 00 37, 440. 00 13, 104. 00 31, 200. 00
50 TYPE Il BARRI CADE
4.0000 EACH 200. 0000 225. 0000 105. 0000 150. 0000
800. 00 900. 00 420. 00 600. 00
51 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
5, 500. 00 15, 125. 00 8, 000. 00 82, 000. 00
52 TRAFFI C CONTROL LABOR
4680. 0000 HR 27.0000 36. 0000 33. 0000 33. 2500
126, 360. 00 168, 480. 00 154, 440. 00 155, 610. 00



DOT_RGGBO5 VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 31/ 2000
* %« % Bl D TABULATI ON REPORT * * * TIME: 15: 24
PS&E JOB NO: 00C512 REVI SION NO : 1 BI DS OPENED ON : Jun 7 2000
CONTRACT NO: 005894 REGION NO : 3 AWARDED ON : Jun 9 2000
VERSI ON NO : 2 WORK ORDER# : XL0944
HAWY CSR 101 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 101 BRUCH & BRUCH CONSTRUCTI ON, | DELHUR | NDUSTRI ES, SCARSELLA BROS. | NC.
MP 321 AND 322 VIC. SLIDE 1706 W HW 101 4333 TUMWATER ACCESS RD 19460 84TH AVE S
000512 98363 KENT WA 98032- 1240
PROJECT . NH0101(171) PORT ANGELES WA 983639460 PORT ANGELES WA 983620210 SEATTLE WA 981680388
COUNTY(S) : MASON CONTRACTOR NUMBER : 100122 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 746000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
53 TRAFFI C CONTROL SUPERVI SOR
1560. 0000 HR 45. 0000 39. 0000 37. 0000 40. 4000
70, 200. 00 60, 840. 00 57, 720. 00 63, 024. 00
54 CONSTRUCTI ON SI GNS CLASS A
42.0000 e 130. 0000 110. 0000 130. 0000 150. 0000
5, 460. 00 4,620. 00 5, 460. 00 6, 300. 00
OTHER | TEMS
55 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
80. 0000 s 15. 0000 20. 0000 20. 0000 25. 0000
1, 200. 00 1, 600. 00 1, 600. 00 2, 000. 00
56 SHORI NG OR EXTRA EXCAVATI ON CLASS B
60. 0000 e 10. 0000 24.0000 80. 0000 12. 0000
600. 00 1, 440. 00 4,800. 00 720. 00
57 \WATER
480. 0000 s 3.7000 6. 0500 5.0000 15. 0000
1,776.00 2,904. 00 2, 400. 00 7,200. 00
58 PLUGGI NG EXI STI NG Pl PE
2. 0000 EACH 150. 0000 150. 0000 1, 000. 0000 250. 0000
300. 00 300. 00 2, 000. 00 500. 00
59  CONTRACTOR SURVEYI NG
L.S.
60, 000. 00 37, 800. 00 50, 000. 00 35, 000. 00
60 CHAIN LI NK FENCE TYPE 6
460. 0000 8 40. 0000 36. 0000 38. 4000 43.5000
18, 400. 00 16, 560. 00 17, 664. 00 20, 010. 00
61 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
6. 0000 EACH 150. 0000 150. 0000 40. 0000 125. 0000
900. 00 900. 00 240. 00 750. 00
62 DOUBLE 4.3 M CHAIN LI NK GATE
1. 0000 EACH 700. 0000 475. 0000 537. 0000 550. 0000
700. 00 475. 00 537. 00 550. 00
63 TRAI NI NG
3000. 0000 HR 1. 0000 2. 5000 2. 0000 2. 0000
3, 000. 00 7, 500. 00 6, 000. 00 6, 000. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

* ok *

------- LOW BI DDER

BRUCH & BRUCH CONSTRUCTI ON,

1706 W HW 101

PORT ANGELES WA 983639460
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

PORT ANGELES
CONTRACTOR NUMBER

2ND BI DDER

DELHUR | NDUSTRI ES
4333 TUMMTER ACCESS RD

PRI CE PER UNI T/
TOTAL AMOUNT

Bl DS OPENED ON

WA 983620210

DATE: 05/ 31/ 2000
TI ME: 15: 24

Jun
AWARDED ON : Jun

------- 3RD BI DDER

SCARSELLA BROS.
19460 84TH AVE S

KENT WA 98032- 1240
SEATTLE WA 981680388
CONTRACTOR NUMBER

PRI CE PER UNI T/
TOTAL AMOUNT

PS&E JOB NO: 00C512 REVI SION NO : 1
CONTRACT NO: 005894 REGION NO : 3
VERSI ON NO : 2 WORK ORDER# : XL0944
HWY : SR 101
TI TLE : SR 101
MP 321 AND 322 VIC. SLIDE
00C512
PRQIECT © NH-0101(171)
COUNTY(S) : MASON
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT
OTHER | TEMS
64 ROADSI DE CLEANUP
EST
30, 000. 00
65 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST
1, 000. 00
66 M NOR CHANGE
CALC
-1.00
67 SPILL PREVENTION PLAN
L.S
2, 000. 00
68  SPCC LEAD
1000. 0000 HR 35. 0000
35, 000. 00
69  WATER POLLUTI ON PREVENTI ON PLAN
L.S
2, 000. 00
70  EROSI ON CONTROL LEAD
1000. 0000 HR 30. 0000
30, 000. 00
71 FIELD OFFI CE BUI LDI NG
L.S
5, 000. 00
72 CONSTRUCTI ON GECTEXTI LE FOR TEMPORARY SI LT FENCE
900. 0000 w 15. 0000
13, 500. 00
73 CONSTRUCTI ON GECTEXTI LE FOR UNDERGROUND DRAI NAGE
12000. 0000 m 4.0000

48, 000. 00

30, 000. 00

1, 000. 00

-1.00

1, 200. 00

15. 0000

15, 000. 00

950. 00

15. 0000

15, 000. 00

3, 800. 00

7.2500
6, 525. 00

1.8000
21, 600. 00

30, 000. 00

1, 000. 00

-1.00

2, 000. 00

40. 0000

40, 000. 00

2, 000. 00

40. 0000

40, 000. 00

5, 000. 00

15. 0000
13, 500. 00

2.5000
30, 000. 00

30, 000. 00

1, 000. 00

-1.00

750. 00

1. 0000

1, 000. 00

750. 00

1. 0000

1, 000. 00

3, 500. 00

15. 0000
13, 500. 00

1.3000
15, 600. 00



DOT_RGGBO5

PS&E JOB NO: 00C512
CONTRACT NO: 005894
VERSI ON NO : 2

HWY : SR 101
TITLE : SR 101
WP 321

00C512
PRQJECT
COUNTY(S) : MASON

REVI SI ON NO :
: 3
WORK ORDER#

REGI ON NO

AND 322 VIC. SLIDE

NH-0101(171)

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

1

XL0944

Bl D TABULATI ON REPORT

------- LOW BI DDER

BRUCH & BRUCH CONSTRUCTI ON,

1706 W HW 101

PORT ANGELES WA 983639460

CONTRACTOR NUMBER :

------- 2ND BI DDER

DELHUR | NDUSTRI ES, | NC.
4333 TUMMTER ACCESS RD

98363

PORT ANGELES WA 983620210

CONTRACTOR NUMBER :

DATE: 05/ 31/ 2000
TI ME: 15: 24

BI DS OPENED ON : Jun 7 2000

AWARDED ON : Jun 9 2000

------- 3RD BIDDER -------

SCARSELLA BROS. | NC.

19460 84TH AVE S

KENT WA 98032- 1240

SEATTLE WA 981680388
CONTRACTOR NUMBER : 746000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
74  WELDED WRE WALL
2700. 0000 e 40. 0000 151. 0000 138. 0000 183. 5000
108, 000. 00 407, 700. 00 372, 600. 00 495, 450. 00

CONTRACT TOTAL

$3, 440, 006. 00

$3,371, 918. 78

$3, 673, 492. 05

$3, 727, 078. 75



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 05/ 31/ 2000

TI ME: 15: 24

PS&E JOB NO: 00C512
CONTRACT NO: 005894
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 3
WORK ORDER# : XL0944

BI DS OPENED ON : Jun 7 2000
AWARDED ON : Jun 9 2000

HAWY CSR 101 e 4TH BIDDER ------- =------ 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE © SR 101 QUI GG BROS., | NC. CONDON- JOHNSON & ASSOCI ATES, W LDER CONSTRUCTI ON COMPAN)
MP 321 AND 322 VIC. SLIDE 819 W STATE ST 651 STRANDER BLVD STE 110 3200 113TH AVE SW
00C512 98520- 5934
PROJECT NH- 0101(171) ABERDEEN WA 985200281 TUKW LA WA 981882953 OLYMPIA WA 985129160
COUNTY(S) : MASON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100378 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
340, 000. 00 375, 000. 00 430, 000. 00 465, 900. 00
2 CLEARI NG AND GRUBBI NG
1. 0000 ha 8, 000. 0000 15, 000. 0000 37, 651. 0000 20, 000. 0000
8, 000. 00 15, 000. 00 37, 651. 00 20, 000. 00
3 REMOVE AND RESET CONC. BARRI ER
900. 0000 8 20. 0000 15. 0000 40. 0000 13. 5000
18, 000. 00 13, 500. 00 36, 000. 00 12, 150. 00
4  REMOVI NG ECOLOGY BLOCKS
60. 0000 EACH 10. 0000 45. 0000 50. 0000 60. 0000
600. 00 2,700. 00 3, 000. 00 3, 600. 00
5 REMOVI NG GUARDRAI L
230. 0000 8 15. 0000 8. 0000 10. 0000 7. 0500
3, 450. 00 1, 840. 00 2,300. 00 1, 621.50
6 REMOVI NG GUARDRAI L ANCHOR
3.0000 EACH 250. 0000 150. 0000 250. 0000 150. 0000
750. 00 450. 00 750. 00 450. 00
GRADI NG
7 ROADWAY EXCAVATI ON I NCL. HAUL
15243. 0000 s 7.0000 10. 0000 13. 0000 20. 2000
106, 701. 00 152, 430. 00 198, 159. 00 307, 908. 60
8 GRAVEL BORROW I NCL. HAUL
29123. 0000 s 10. 0000 11. 0000 19. 0000 17. 7500
291, 230. 00 320, 353. 00 553, 337. 00 516, 933. 25
DRAI NAGE
9 GRATE | NLET TYPE 1
4.0000 EACH 1, 500. 0000 2, 150. 0000 2, 500. 0000 1, 650. 0000
6, 000. 00 8, 600. 00 10, 000. 00 6, 600. 00
10 QUARRY SPALLS
10050. 0000 t 30. 0000 15. 5000 21.5000 18. 7500
301, 500. 00 155, 775. 00 216, 075. 00 188, 437. 50



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 05/ 31/ 2000

TI ME: 15: 24

PS&E JOB NO: 00C512
CONTRACT NO: 005894
VERSI ON NO : 2

REVISION NO : 1
REGION NO : 3
WORK ORDER# : XL0944

BI DS OPENED ON : Jun 7 2000
AWARDED ON : Jun 9 2000

HAWY CSR 101 e 4TH BIDDER ------- =------ 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE © SR 101 QUI GG BROS., | NC. CONDON- JOHNSON & ASSOCI ATES, W LDER CONSTRUCTI ON COMPAN)
MP 321 AND 322 VIC. SLIDE 819 W STATE ST 651 STRANDER BLVD STE 110 3200 113TH AVE SW
00C512 98520- 5934
PROJECT . NH0101(171) ABERDEEN WA 985200281 TUKW LA WA 981882953 OLYMPIA WA 985129160
COUNTY(S) : MASON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100378 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
DRAI NAGE
11 UNDERDRAI N PI PE 450 MM DI AM
766. 0000 8 75. 0000 146. 0000 112. 0000 119. 0000
57, 450. 00 111, 836. 00 85, 792. 00 91, 154. 00
12 SCHEDULE A CULV. PIPE 300 MM DI AM
368. 0000 8 50. 0000 134. 0000 90. 0000 53. 5000
18, 400. 00 49, 312. 00 33, 120. 00 19, 688. 00
13 SCHEDULE A CULV. PIPE 450 MM DI AM
44,0000 8 75. 0000 140. 0000 105. 0000 70. 5000
3, 300. 00 6, 160. 00 4,620. 00 3,102. 00
14 SCHEDULE C CULV. PIPE 300 MM DI AM
150. 0000 8 50. 0000 134. 0000 110. 0000 79. 0000
7,500. 00 20, 100. 00 16, 500. 00 11, 850. 00
15 SCHEDULE C CULV. PIPE 450 MM DI AM
50. 0000 8 75. 0000 142. 0000 130. 0000 80. 0000
3, 750. 00 7,100. 00 6, 500. 00 4,000. 00
16  HORI ZONTAL DRAIN PI PE 40 MM DI AM
7000. 0000 8 25. 0000 34. 0000 35. 0000 31.1000
175, 000. 00 238, 000. 00 245, 000. 00 217, 700. 00
17  PVC PIPE 40 MM DI AM
1500. 0000 8 15. 0000 7.0000 10. 0000 52.5000
22,500. 00 10, 500. 00 15, 000. 00 78, 750. 00
18  TEMPORARY AND PERMANENT COLLECTOR SYSTEM
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
STRUCTURE
19  SHAFT 610 MM DI AM
111. 0000 8 175. 0000 85. 0000 50. 0000 75. 0000
19, 425. 00 9, 435. 00 5, 550. 00 8, 325. 00
20  SHAFT 915 MM DI AM
604. 0000 8 325. 0000 120. 0000 50. 0000 100. 0000
196, 300. 00 72, 480. 00 30, 200. 00 60, 400. 00
21  TEMPORARY CASI NG
640. 0000 8 100. 0000 10. 0000 1. 0000 10. 0000
64, 000. 00 6, 400. 00 640. 00 6, 400. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 05/ 31/ 2000

Bl D TABULATI ON REPORT * * * TIME: 15: 24
PS&E JOB NO: 00C512 REVI SION NO : 1 BI DS OPENED ON : Jun
CONTRACT NO: 005894 REGION NO : 3 AWARDED ON : Jun
VERSI ON NO : 2 WORK ORDER# : XL0944
HAWY CSR 101 e 4TH BIDDER ------- -=----- 5TH BIDDER ----=--- -=--=-- 6TH BI DDER
TITLE © SR 101 QUI GG BROS., | NC. CONDON- JOHNSON & ASSOCI ATES, W LDER CONSTRUCTI ON COMPAN)
MP 321 AND 322 VIC. SLIDE 819 W STATE ST 651 STRANDER BLVD STE 110 3200 113TH AVE SW
00C512 98520- 5934
PROJECT . NH0101(171) ABERDEEN WA 985200281 TUKW LA WA 981882953 OLYMPIA WA 985129160
COUNTY(S) : MASON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : CONTRACTOR NUMBER :
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
22 SOLDIER PILE - TIEBACK WALL
640. 0000 8 150. 0000 440. 0000 300. 0000 350. 0000
96, 000. 00 281, 600. 00 192, 000. 00 224, 000. 00
23 SOLDIER PILE - BARRI ER WALL
222. 0000 8 50. 0000 470. 0000 50. 0000 420. 0000
11, 100. 00 104, 340. 00 11, 100. 00 93, 240. 00
24  TIMBER LAGG NG
623. 0000 e 50. 0000 85. 0000 60. 0000 65. 0000
31, 150. 00 52, 955. 00 37, 380. 00 40, 495. 00
25  FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST.
55, 000. 00 55, 000. 00 55, 000. 00 55, 000. 00
26  PERMANENT GROUND ANCHOR
74.0000 EACH 2, 500. 0000 2, 100. 0000 2, 000. 0000 2, 000. 0000
185, 000. 00 155, 400. 00 148, 000. 00 148, 000. 00
27  PERFORMANCE TEST
4.0000 EACH 500. 0000 650. 0000 5, 000. 0000 150. 0000
2, 000. 00 2, 600. 00 20, 000. 00 600. 00
28  VERI FI CATI ON TEST
L.S.
5, 000. 00 1, 650. 00 5, 000. 00 1, 500. 00
29 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
-1.00 -1.00 -1.00 -1.00
SURFACI NG
30 CRUSHED SURFACI NG BASE COURSE
4280. 0000 t 25. 0000 21. 0000 15. 2500 16. 7500
107, 000. 00 89, 880. 00 65, 270. 00 71, 690. 00
LI QUI D ASPHALT
31 ASPHALT FOR TACK COAI
8.5000 t 300. 0000 400. 0000 75. 0000 350. 0000
2, 550. 00 3, 400. 00 637.50 2,975.00



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGB05 DATE: 05/ 31/ 2000

TI ME: 15: 24

PS&E JOB NO: 00C512
CONTRACT NO: 005894
VERSI ON NO : 2

HWY : SR 101

TITLE : SR 101
MP 321 AND 322 VIC. SLIDE

REVISION NO : 1
REGION NO : 3
WORK ORDER# : XL0944

BI DS OPENED ON : Jun 7 2000
AWARDED ON : Jun 9 2000

------- 4TH BIDDER -----=-- ---==-- 5TH BIDDER --=---- ----=-- 6TH BIDDER =-------

QUI GG BROS., | NC.
819 W STATE ST

CONDON- JOHNSON & ASSOCI ATES, W LDER CONSTRUCTI ON COVPAN)
651 STRANDER BLVD STE 110 3200 113TH AVE SW

00C512
PRQIECT © NH-0101(171)
COUNTY(S) : MASON

98520- 5934

ABERDEEN WA 985200281
CONTRACTOR NUMBER :

TUKW LA

WA 981882953
CONTRACTOR NUMBER :

OLYMPI A

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

LI QUI D ASPHALT
32 ANTI - STRI PPI NG ADDI TI VE

EST.
8,610. 00 8, 610. 00 8, 610. 00 8,610. 00
ASPHALT CONCRETE PAVEMENI
33 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
7350. 0000 t 50. 0000 50. 0000 52. 0000 45. 0000
367, 500. 00 367, 500. 00 382, 200. 00 330, 750. 00
34 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
11, 025. 00 11, 025. 00 11, 025. 00 11, 025. 00
35 COWPACTI ON PRI CE ADJUSTMENT
CALC
5,011. 00 5,011. 00 5,011. 00 5,011. 00
EROSI ON CONTROL AND PLANTI NG
36 SEEDI NG, FERTI LI ZI NG, AND MULCHI NG
2.5000 ha 2,500. 0000 2, 000. 0000 1, 000. 0000 1, 667. 9300
6, 250. 00 5, 000. 00 2, 500. 00 4,169. 83
37 LIMNG
2.5000 ha 750. 0000 500. 0000 1, 000. 0000 432. 0000
1,875.00 1, 250. 00 2, 500. 00 1, 080. 00
38 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
180, 000. 00 180, 000. 00 180, 000. 00 180, 000. 00
TRAFFI C
39 EXTRUDED CURB
560. 0000 hg 10. 0000 15. 0000 10. 0000 12. 0000
5, 600. 00 8, 400. 00 5, 600. 00 6, 720. 00
40 BEAM GUARDRAIL TYPE 1
851. 0000 hg 45. 0000 40. 0000 50. 0000 39. 0500
38, 295. 00 34, 040. 00 42, 550. 00 33,231.55
41 BEAM GUARDRAI L FLARED TERM NAL
3. 0000 EACH 2, 000. 0000 1, 900. 0000 1, 500. 0000 1, 850. 0000
6, 000. 00 5, 700. 00 4, 500. 00 5, 550. 00

WA 985129160
CONTRACTOR NUMBER :



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 31/ 2000

* %« % Bl D TABULATI ON REPORT * * * TIME: 15: 24
PS&E JOB NO: 00C512 REVI SION NO : 1 BI DS OPENED ON : Jun 7 2000
CONTRACT NO: 005894 REGION NO : 3 AWARDED ON : Jun 9 2000
VERSI ON NO : 2 WORK ORDER# : XL0944
HAWY CSR 101 e 4TH BIDDER ------- =------ 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE © SR 101 QUI GG BROS., | NC. CONDON- JOHNSON & ASSOCI ATES, W LDER CONSTRUCTI ON COMPAN)
MP 321 AND 322 VIC. SLIDE 819 W STATE ST 651 STRANDER BLVD STE 110 3200 113TH AVE SW
00C512 98520- 5934
PROJECT . NH0101(171) ABERDEEN WA 985200281 TUKW LA WA 981882953 OLYMPIA WA 985129160
COUNTY(S) : MASON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100378 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
42 FLEXI BLE GUI DE POST
50. 0000 EACH 20. 0000 20. 0000 50. 0000 19. 0000
1, 000. 00 1, 000. 00 2, 500. 00 950. 00
43 PAINT STRI PE
4500. 0000 8 0. 4000 0. 3900 0. 5000 0. 4500
1, 800. 00 1, 755. 00 2, 250. 00 2,025.00
44 PLASTI C DRAI NAGE MARKI NG
16. 0000 EACH 25. 0000 15. 0000 100. 0000 16. 0000
400. 00 240. 00 1, 600. 00 256. 00
45 RAI SED PAVEMENT MARKER TYPE 2
1. 3000 HUND 500. 0000 600. 0000 300. 0000 400. 0000
650. 00 780. 00 390. 00 520. 00
46 TEMPORARY PAVEMENT MARKI NG
5500. 0000 8 0. 4000 0. 3500 0. 1000 0. 1500
2,200. 00 1, 925. 00 550. 00 825. 00
47 TRAFFI C SAFETY DRUM
160. 0000 EACH 50. 0000 50. 0000 75. 0000 70. 0000
8, 000. 00 8, 000. 00 12, 000. 00 11, 200. 00
48 PORTABLE CHANGEABLE MESSAGE S| GN
4.0000 EACH 10, 000. 0000 10, 000. 0000 2, 400. 0000 5, 500. 0000
40, 000. 00 40, 000. 00 9, 600. 00 22,000. 00
49 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
6240. 0000 HR 6. 0000 2. 0000 4.0000 6. 0000
37, 440. 00 12, 480. 00 24, 960. 00 37, 440. 00
50 TYPE Il BARRI CADE
4.0000 EACH 200. 0000 200. 0000 430. 0000 500. 0000
800. 00 800. 00 1, 720. 00 2, 000. 00
51 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
5, 500. 00 5, 000. 00 10, 000. 00 25, 000. 00

52 TRAFFI C CONTROL LABOR
4680. 0000 HR 27.0000 40. 0000 37. 4000 39. 5000
126, 360. 00 187, 200. 00 175, 032. 00 184, 860. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 05/ 31/ 2000

* %« % Bl D TABULATI ON REPORT * * * TIME: 15: 24
PS&E JOB NO: 00C512 REVI SION NO : 1 BI DS OPENED ON : Jun 7 2000
CONTRACT NO: 005894 REGION NO : 3 AWARDED ON : Jun 9 2000
VERSI ON NO : 2 WORK ORDER# : XL0944
HAWY CSR 101 e 4TH BIDDER ------- =------ 5TH BIDDER ----=--- -=--=-- 6TH BIDDER -------
TITLE © SR 101 QUI GG BROS., | NC. CONDON- JOHNSON & ASSOCI ATES, W LDER CONSTRUCTI ON COMPAN)
MP 321 AND 322 VIC. SLIDE 819 W STATE ST 651 STRANDER BLVD STE 110 3200 113TH AVE SW
00C512 98520- 5934
PROJECT . NH0101(171) ABERDEEN WA 985200281 TUKW LA WA 981882953 OLYMPIA WA 985129160
COUNTY(S) : MASON CONTRACTOR NUMBER : 680000 CONTRACTOR NUMBER : 100378 CONTRACTOR NUMBER : 892000
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
53 TRAFFI C CONTROL SUPERVI SOR
1560. 0000 HR 45. 0000 1. 0000 40. 0000 54. 0000
70, 200. 00 1, 560. 00 62, 400. 00 84, 240. 00
54 CONSTRUCTI ON SI GNS CLASS A
42.0000 e 130. 0000 145. 0000 40. 0000 200. 0000
5, 460. 00 6, 090. 00 1, 680. 00 8, 400. 00
OTHER | TEMS
55 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
80. 0000 s 15. 0000 30. 0000 12. 5000 19. 0000
1, 200. 00 2, 400. 00 1, 000. 00 1, 520. 00
56 SHORI NG OR EXTRA EXCAVATI ON CLASS B
60. 0000 e 10. 0000 30. 0000 5.0000 65. 0000
600. 00 1, 800. 00 300. 00 3,900. 00
57 \WATER
480. 0000 s 3.7000 10. 0000 14. 0000 21. 0000
1,776.00 4, 800. 00 6, 720. 00 10, 080. 00
58 PLUGGI NG EXI STI NG Pl PE
2. 0000 EACH 150. 0000 200. 0000 400. 0000 250. 0000
300. 00 400. 00 800. 00 500. 00
59  CONTRACTOR SURVEYI NG
L.S.
60, 000. 00 35, 000. 00 25, 000. 00 40, 000. 00
60 CHAIN LI NK FENCE TYPE 6
460. 0000 8 40. 0000 20. 0000 30. 0000 36. 0000
18, 400. 00 9, 200. 00 13, 800. 00 16, 560. 00
61 END, CORNER, AND PULL POST FOR CHAI N LI NK FENCE
6. 0000 EACH 150. 0000 500. 0000 250. 0000 150. 0000
900. 00 3, 000. 00 1, 500. 00 900. 00
62 DOUBLE 4.3 M CHAIN LI NK GATE
1. 0000 EACH 700. 0000 1, 500. 0000 500. 0000 475. 0000
700. 00 1, 500. 00 500. 00 475. 00

63 TRAI NI NG
3000. 0000 HR 1. 0000 1. 0000 1. 0000 5. 0000
3, 000. 00 3, 000. 00 3, 000. 00 15, 000. 00



DOT_RGGB05
PS&E JOB NO: 00C512 REVI SION NO : 1
CONTRACT NO: 005894 REG ON NO 03
VERSI ON NO : 2 WORK ORDER# : XL0944
HWY : SR 101
TITLE : SR 101

MP 321 AND 322 VIC. SLIDE

00C512
PRQIECT © NH-0101(171)

COUNTY(S) : MASON

* ok *

Bl D TABULATI ON REPORT * * *

------- 4TH BI DDER

QUI GG BROS., INC
819 W STATE ST
98520- 5934

ABERDEEN WA 985200281

CONTRACTOR NUMBER :

680000

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

------- 5TH Bl DDER

DATE: 05/ 31/ 2000

TI ME: 15: 24

BI DS OPENED ON : Jun 7 2000
AWARDED ON : Jun 9 2000

CONDON- JOHNSON & ASSOCI ATES,
651 STRANDER BLVD STE 110

TUKW LA WA 981882953

CONTRACTOR NUMBER :

100378

------- 6TH Bl DDER

W LDER CONSTRUCTI ON COVPAN)

3200 113TH AVE SW

OLYMPIA WA 985129160

CONTRACTOR NUMBER :

892000

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
64 ROADSI DE CLEANUP
EST.
30, 000. 00 30, 000. 00 30, 000. 00 30, 000. 00
65 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
66 M NOR CHANGE
CALC
-1.00 -1.00 -1.00 -1.00
67 SPILL PREVENTI ON PLAN
L.S.
2, 000. 00 1, 500. 00 2, 000. 00 2, 500. 00
68  SPCC LEAD
1000. 0000 HR 35. 0000 1. 0000 35. 0000 47.5000
35, 000. 00 1, 000. 00 35, 000. 00 47, 500. 00
69  WATER POLLUTI ON PREVENTI ON PLAN
L.S.
2, 000. 00 1, 500. 00 2, 000. 00 2, 500. 00
70  EROSI ON CONTROL LEAD
1000. 0000 HR 30. 0000 1. 0000 35. 0000 47.5000
30, 000. 00 1, 000. 00 35, 000. 00 47, 500. 00
71 FIELD OFFI CE BUI LDI NG
L.S.
5, 000. 00 7, 000. 00 10, 000. 00 30, 000. 00
72 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY S| LT FENCE
900. 0000 w 15. 0000 17. 0000 13. 5000 12. 2500
13, 500. 00 15, 300. 00 12, 150. 00 11, 025. 00
73 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
12000. 0000 e 4. 0000 1. 1500 2.5000 0. 8500
48, 000. 00 13, 800. 00 30, 000. 00 10, 200. 00



DOT_RGGB05
PS&E JOB NO: 00C512 REVI SI ON NO :
CONTRACT NO: 005894 REG ON NO
VERSI ON NO : 2 WORK ORDER#
HWY : SR 101
TITLE : SR 101
MP 321 AND 322 VIC. SLIDE
00C512
PRQIECT © NH-0101(171)

COUNTY(S) : MASON

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT

1

: 3
: XL0944

ENGR S. EST.
PRI CE PER UNI T/
TOTAL AMOUNT

QUI GG BROS. ,
819 W STATE ST

CONDON- JOHNSON & ASSOCI ATES,
651 STRANDER BLVD STE 110

WA 985200281
CONTRACTOR NUMBER :

WA 981882953
CONTRACTOR NUMBER :

PRI CE PER UNI T/
TOTAL AMOUNT

PRI CE PER UNI T/
TOTAL AMOUNT

DATE: 05/ 31/ 2000
TI ME: 15: 24

BI DS OPENED ON : Jun 7 2000

AWARDED ON : Jun 9 2000
------- 6TH BIDDER -------

W LDER CONSTRUCTI ON COVPAN)
3200 113TH AVE SW

OLYMPIA WA 985129160
CONTRACTOR NUMBER : 892000

PRI CE PER UNI T/
TOTAL AMOUNT

| TEM | TEM DESCRI PTI ON UNI T
NO. EST. QUANTI TY MEAS
OTHER | TEMS
74 WELDED W RE WALL
2700. 0000 n2

CONTRACT TOTAL

40. 0000
108, 000. 00

$3, 440, 006. 00

157. 0000
423,900. 00

$3, 765, 360. 00 $4, 297, 727. 50

$4, 333, 391. 22



